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SAFETY, HEALTH AND
ENVIRONMENTAL (SHE) INFORMATION

In addition to the hazards/risks normally associated with the types of
work detailed on this drawing, note the following :

CONSTRUCTION
- Numerous utilities including:

LP Cadent Gas main present on site. See STATS plans for more
precise location.

- Also present on site are HV Electric (11kV and 33 kV), VM, water
mains. Further information provided on these in STATS plans.

- Overhead cables are present on site.

- Crosses small bridge over Network Railway line. Contractor to
establish safe systems of work and liaise with Network Rail.

- Access to Ketley warehousing will be required between

11.30pm-12.30am due to shift work approx 30cars.

MAINTENANCE / CLEANING
- As above

ALTERATION / DEMOLITION
- As above

It is assumed that all works will be carried out by a competent contractor working, where
appropriate, to an approved method statement

Based on Ordnance Survey 1250 mapping with the permission of the
Controller of Her Majesty's Stationary Office. Crown Copyright.
Unauthorised reproduction infringes Crown Copyright and may lead to
Prosecution or Civil proceedings. Telford & Wrekin Council Licence
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Notes

All materials laid must be warm mix to Clause 908
Plane 40mm (Approx. 319.6m2) and replace with:
40mm HRA55/10 C surf 65PSV Clause 911

Plane 120mm (Approx. 3318.9m2) and replace with:
40mm HRA55/10 C surf 65PSV Clause 911

80mm AC20 HDM bin 40/60 MCHW Clause 929.

A

a SV Existing Sluice Valve

GG Existing gully

= Grs Gully - grating and frame to be reset

mMH Existing Manhole

BMHrp Existing manhole - cover and frame to be replaced with new
600x600mm D400 cover and frame. Contractor to determine depth
of cover during ECI.

n GASrp Existing Gas cover - grating and frame to be removed to recycling
centre off site and replaced with new cover and frame 150x150mm.

EBBT Existing BT cover

DC?? Core location

Network Rail Infrastucture

Crosses small bridge over Network Railway line. Contractor to establish safe
systems of work and liaise with Network Rail.

Traffic light loops

Existing traffic loops to be removed prior to planing and locations marked on site
by contractor to aid reinstallation. Additional 2 days required at end of works to
reinstate traffic loops.

Ketley Warehousing Depot

Access to Ketley warehousing will be required between 11.30pm-12.30am due
to shift work approx 30cars.

NOTES - GENERAL

1. Do not scale from this drawing. If in doubt contact telford and wrekin council -
highways, transportation and engineering (twc - hte).

2. All dimensions are in metres (m) unless otherwise noted.

3. This drawing is to be read in conjunction with all other relevant drawings relating to
this project.

4. All dimensions should be checked on site prior to construction. Any discrepancies
are to be immediately reported in writing to twc - hte.

5. The contractor shall, prior to construction, check and verify that the details shown
on this drawing are fully compatible with any as constructed dimensions or levels.
Any discrepancies are to be immediately reported in writing to twc - hte.

6. This drawing has been prepared for the exclusive use of the commissioning party
and unless agreed in writing by twc - hte no other party may use or rely on its
contents. No liability is accepted by twc - hte for any use of this drawing other than
for the purpose for which it was originally prepared.

7. It should be noted that this drawing may include data provided by third parties. No
liability is accepted by twc - hte as to the accuracy of this data.

8. This drawing shall not be reproduced in any way without the written permission of
twc - hte.

NOTES - CARRIAGEWAY

1. This drawing should only be read in relation to the subject of the title. Other information
shown on the drawing is to be considered indicative only. Reference should be made to
appropriate drawing series for other information.

2. All patching/resurfacing, kerbing and ironwork must be marked out in the presence of the
Project Manager and agreed prior to the commencement of any works on site.

3. Bond Coat to MCHW Clause 920 is required at all bound layer interfaces within the
pavement, this includes planed surfaces and new asphalt layers.

4. All joints, kerbs and ironwork must be cleaned of dust and debris and all vertical faces to
be painted with bitumen prior to resurfacing.

5. Planed surface must be swept clean and inspected immediately following planing in order
to determine the extents of any areas of deep patching. Any loose or delaminating
material should be brought to the attention of the Project Manager and must also be
removed.

6. All bituminous materials to be transported, laid and compacted in accordance with BS
594987:2015

7. All ironwork to BS EN 124:2015

8. All personnel must comply with their own company risk assessments and method
statements, and comply with the requirements of Balfour Beatty health and safety policy.
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Chainage (m) [Lane | Type Works Required —
102 NB |G Reset cover and frame . .
105 SB GAS Gas cover and frame to be replaced Telford & Wrekin Council
147 SB MH Replace cover and frame
150 SB MH Replace cover and frame Project
246 SB  |MH Replace cover and frame HM22/23 - Waterloo Road, Hadley
287 SB Kerb Replace x5 BN3 kerb
362 SB |G Reset cover and frame Drawing fle
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