



ROAD CLOSURE WORK WILL BE CARRIED OUT IN PHASES. TM DIVERSION WILL BE AMENDED TO COVER EACH PHASE.

Qty: 2 Ref: 13.9 Schedule 13-9 : Temporary Information	<b>NO THROUGH ROUTE</b>
Qty: 2 Ref: 13.9 Schedule 13-9 : Temporary Information	<b>RESIDENT ACCESS ONLY</b>
Qty: 1 Ref: 2702 Start of temporary diversion route	<b>Diversion</b> →
Qty: 1 Ref: 2702 Start of temporary diversion route	<b>Diversion</b> ←
Qty: 2 Ref: 2702 End of temporary diversion route	<b>Diversion ENDS</b>
Qty: 2 Ref: 2703 Direction of temporary diversion route from junction ahead	<b>Diverted traffic</b> ←
Qty: 4 Ref: 2703 Direction of temporary diversion route from junction ahead	<b>Diverted traffic</b> ↑
Qty: 2 Ref: 2703 Direction of temporary diversion route from junction ahead	<b>Diverted traffic</b> →
Qty: 4 Ref: 7010-FP-13-9 Nature of temporary hazard ahead - Road Closed	<b>ROAD CLOSED</b>
Qty: 2 Ref: 7010-FP-13-9 Nature of temporary hazard ahead - Road Ahead Closed	<b>ROAD AHEAD CLOSED</b>



Quantum Traffic Management www.quantumtm.co.uk +44 (0) 01978280144	Drn: DB						Drawing: Traffic management arrangement for Road Closure and Diversion	Drawing No: QTM-DB-BB-276
	Chk: AS		Project: Boughey Rd, Newport TF10 7QA					CONE-XXXXX
Date: 15/01/21			Rev	Drn:	Chk	App	Date	Scale: N.T.S